Office of Finance & Management - Purchasing Division
CITY OF INDIANAPOLIS
DPW Capital Improvement Project – Bid Tabulation



I.T.B. No., Description & Project No.	Dept. Contact Name	Reviewed By	Date	Invitations Sent To
ITB7380 CW-09-018 Indy Access Curbs, Sidewalks and Ramps with Related Items in Center, Franklin, Lawrence, Perry, Pike, Warren, Washington and Wayne Townships	Ron Davis 327-8423 Rick McKeon 327-8433	Monica Ferguson: 317-327-4975	August 12, 2009	WQ Vendors

Vendor	Prop Pkg Sec 1-9	Bid Surety	#102 Stmt.	Post Bid 1 & 2	Insurance Certification	Bid Amount	Comments
Artistic Construction Co., Inc.	X					$52,900.00	
Tiger Concrete Construction, Inc.	X					$59,396.00	
J.R. Design & Associates, LLC	X					$62,967.00	
Moe Construction Company, Inc.	X					$63,730.00	
CC&T Construction Co., Inc.	X					$64,837.00	
T.R. Yarberry Landscape, Inc.	X					$66,096.00	
Aztec WFR, Inc.						$72,442.85	* Addendum 1 not acknowledged
Legacy Construction Management, LLC						$79,251.00	* Addendum 1 not acknowledged; Subcontractor / Supplier Participation List not comp eted.
							* Issues have been identified with this bid that could cause the bid to be non respons ve (does not fully meet bid
							specifications). Final determination has not yet been made.

Attached for your review/evaluation are all copies of valid responses received on the above mentioned project. Any bids deemed invalid at time of opening have been listed above.

After completing your review, written documentation must be submitted to our office outlining who is to be recommended for the award, if other than the apparent low is being considered.

Once the Board/Commission has awarded the bid, a copy of the approval along with three (3) original contracts are to be submitted to Purchasing for further/final processing. Should you have any questions, please contact our offices at your earliest convenience.

* Issues have been identified with this bid that could cause the bid to be non responsive (does not fully meet bid specifications). Final determination has not yet been made.