

Purchasing Division CITY OF INDIANAPOLIS





| ITB No., Description & Project No. ITB0007106 85 Midsize Hybrid Sedans | | | | Dept. Contact Name Lt. Gatto | | Reviewed By Sherry Owens 317-327-3577 | Date 10/30/2008 | |
|--|------------------------|--------------------|-------------|---------------------------------|---|---|------------------------|--|
| Vendor | Make Bid | No. of Vehicles | Bid Amount | Manuals | | | Comments | |
| Bob Poynter Chevrolet | Malibu Hybrid 1ZF69 | 70 | \$24,492.83 | Not available for purchase | | 275 days delivery | | |
| Bob Poynter Ford | Fusion Hybrid Sedan | 10 | \$25,772.20 | \$200.00 | Only 10 available through Ford allocation. 270 day delivery | | | |
| Valley Chevrolet-Pontiac, Inc. | Malibu Hybrid 1ZF69 | 85 | \$24,677.83 | \$349.00 | GM lists this model as "Moderataely contrained, long-term supplier shortage." Estimated delivery could be 75-120 days | | | |
| Bloomington Ford | Fusion Hybrid | 10 | \$25,476.20 | \$385.00 | Restricted allocations to fleet sales | | | |
| Hubler Chevrolet | Malibu LAT | 85 | \$24,767.00 | \$300.00 | Approx 70 day delivery | | | |
| Summit City Chevrolet | Malibu Hybrid 1ZF69 | 85 | \$24,108.59 | \$149.00 | Slated production is from April 20, 2009-June 30, 2009. 200 – 240 days delivery | | | |
| Andy Mohr Toyota | Camry Hybrid | 85 | \$25,770.00 | \$350.00 | 180 day delivery. Delivery to take place on a staggered schedule depending on factory availablity | | | |
| W. Hare & Son, Inc. | Malibu Hybrid | 85 | \$24,400.00 | \$150.00 | 60-90 day delivery | | | |
| Penske Chevrolet | Malibu Sedan Hybrid | 85 | \$24,024.08 | Not available | 6-8 weeks after build | | | |

Bid Copies Received by: Sherry Owens

REV-

Date: 10/30/2008