




Office of Finance & Management - Purchasing Division

CITY OF INDIANAPOLIS

Public Works



I.T.B. No., Description & Project No. ITB7879 WT-01-069B Bailey DCS Replacement Phase 1- Belmont Control Building Upgrade					Dept. Contact Name: Kristin Rubin 317-339-9188		Reviewed By: Monica Ferguson 317-327-4975	Date: 12/14/10 Public Bid
Vendor	Prop Pkg Sec 1-9	Bid Surety	#102 Stmt.	Contract Item No. 1	Contract Item No. 2	Total Contract Price	Comments	
Thieneman Construciton, Inc.				\$2,010,000.00	\$200,000.00	\$2,210,000.00		
Evans Development Co., Inc.				\$2,269,000.00	\$200,000.00	\$2,469,000.00		

Attached for your review/evaluation are all copies of valid responses received on the above mentioned project. Any bids deemed invalid at time of opening have been listed above.

After completing your review, written documentation must be submitted to our office outlining who is to be recommended for the award, if other than the apparent low is being considered.

Once the Board/Commission has awarded the bid, a copy of the approval along with three (3) original contracts are to be submitted to Purchasing for further/final processing. Should you have any questions, please contact our offices at your earliest convenience.

Department/Agency copies released by: _____ Date: _____